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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : EPOXY PAVEMENT MARKINGS DISTRICT I

     CALL ORDER   : 003                     CONTRACT ID : 29-083-01.01                 COUNTIES : NEW CASTLE

     LETTING DATE : 07/29/08                DISTRICT    : M8

     STATE/FEDERAL AID NO: ENH - 2008 (021) CONTRACT TIME : 1095  CALENDAR DAYS

     CONTRACT DESCRIPTION :                TO BE DETERMINED                                PROJECT(S) : ENH - 2008(021)

     GENERAL DESCRIPTION:

     THIS CONTRACT PROVIDES FOR THE REMOVAL OF THE EXISTING

     PAINTED, THERMOPLASTIC, TAPE, AND EPOXY LINES AND REPLACING

     THEM WITH EPOXY PAVEMENT MARKINGS. THE CONTRACTOR SHALL BE

     RESPONSIBLE FOR THE REMOVAL OF ALL DEBRIS AND HAZARDOUS

     WASTE. THIS CONTRACT ALSO PROVIDES THE RE-STRIPING OF

     SEVERAL EXISTING ROADWAYS THROUGH OUT THE STATE.

          SET-ASIDE :

     VENDOR RANKING :   Contract was awarded on 09/02/08 to vendor ZONE STRIPING INC

  --------------------------------------------------------------------------------------------------------------------------------

                                                                                               TOTAL           % OVER      % OVER

  RANK  VENDOR NAME                                                                             BID             LOW BID      EST

  --------------------------------------------------------------------------------------------------------------------------------

   0    ENGINEER'S ESTIMATE                                                              $     2,999,753.81    140.8774% 100.0000%

   1    ZONE STRIPING INC, P O BOX 568, GLASSBORO, NJ, 08028                             $     2,129,336.53    100.0000%  70.9837%

   2    TRAFFIC LINES INC, 5100 ASBURY RD, FARMINGDALE, NJ, 07727                        $     2,891,790.91    135.8071%  96.4009%

   3    ACCENT STRIPE INC, 3275 N BENZING RD, ORCHARD PARK, NY, 14127                    $     2,952,516.39    138.6590%  98.4253%

   4    DENVILLE LINE PAINTING INC, 2 GREEN POND RD, ROCKAWAY, NJ, 07866                 $     4,687,654.72    220.1463% 156.2680%

====================================================================================================================================

                                          |(   0  )                     |(   1  )                     |(   2  )

                                          |ENGINEER'S ESTIMATE          |ZONE STRIPING INC            |TRAFFIC LINES INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

SECTION 0001   CATEGORY 1

                                          |                             |                             |

0010 748614              429002.000  LF   |       0.38000      163020.76|       0.34000      145860.68|       0.39000      167310.78

  WHITE EPOXY CENTERLINE, 4"              |                             |                             |

0020 748615              475910.000  LF   |       0.38000      180845.80|       0.34000      161809.40|       0.39000      185604.90

  YELLOW EPOXY CENTERLINE, 4"             |                             |                             |

0030 748616              461173.000  LF   |       0.38000      175245.74|       0.34000      156798.82|       0.39000      179857.47

  WHITE EPOXY EDGELINE, 4"                |                             |                             |

0040 748617              354606.000  LF   |       0.38000      134750.28|       0.34000      120566.04|       0.39000      138296.34

  YELLOW EPOXY EDGELINE, 4"               |                             |                             |

0050 748618              264354.000  LF   |       0.43000      113672.22|       0.43000      113672.22|       0.47000      124246.38

  WHITE EPOXY CENTERLINE, 6"              |                             |                             |

0060 748619              232651.000  LF   |       0.43000      100039.93|       0.43000      100039.93|       0.47000      109345.97

  WHITE EPOXY EDGELINE, 6"                |                             |                             |

0070 748620              228976.000  LF   |       0.43000       98459.68|       0.43000       98459.68|       0.47000      107618.72

  YELLOW EPOXY EDGELINE, 6"               |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : EPOXY PAVEMENT MARKINGS DISTRICT I

     CALL ORDER   : 003                     CONTRACT ID : 29-083-01.01                 COUNTIES : NEW CASTLE

     LETTING DATE : 07/29/08                DISTRICT    : M8

          SET-ASIDE :

====================================================================================================================================

                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |ZONE STRIPING INC            |TRAFFIC LINES INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0080 748621               14850.000  LF   |       1.20000       17820.00|       0.55000        8167.50|       1.25000       18562.50

  WHITE EPOXY GORE LINE, 8"               |                             |                             |

0090 748622               18800.000  LF   |       1.25000       23500.00|       0.88000       16544.00|       1.50000       28200.00

  WHITE EPOXY GORE LINE, 12"              |                             |                             |

0100 748623              149765.000  LF   |       1.00000      149765.00|       0.51000       76380.15|       0.79000      118314.35

  WHITE EPOXY CENTERLINE TURNPIKE, 6"     |                             |                             |

0110 748624              441500.000  LF   |       1.00000      441500.00|       0.51000      225165.00|       0.79000      348785.00

  WHITE EPOXY EDGELINE TURNPIKE, 6"       |                             |                             |

0120 748625              410000.000  LF   |       1.00000      410000.00|       0.51000      209100.00|       0.79000      323900.00

  YELLOW EPOXY EDGELINE TURNPIKE, 6"      |                             |                             |

0130 748626               68000.000  LF   |       1.75000      119000.00|       0.75000       51000.00|       1.50000      102000.00

  WHITE EPOXY GORE LINE TURNPIKE, 12"     |                             |                             |

0140 748627               52340.000  LF   |       0.80000       41872.00|       0.60000       31404.00|       0.75000       39255.00

  BLACK EPOXY CONTRAST, 4"                |                             |                             |

0150 748628               34920.000  LF   |       1.25000       43650.00|       0.75000       26190.00|       1.00000       34920.00

  BLACK EPOXY CONTRAST, 6"                |                             |                             |

0160 748629               23987.000  LF   |       1.35000       32382.45|       1.00000       23987.00|       1.25000       29983.75

  BLACK EPOXY CONTRAST, 8"                |                             |                             |

0170 748630               11000.000  LF   |       0.75000        8250.00|       0.75000        8250.00|       1.00000       11000.00

  BLACK EPOXY CONTRAST TURNPIKE, 4"       |                             |                             |

0180 748631               34793.000  LF   |       1.00000       34793.00|       0.90000       31313.70|       1.25000       43491.25

  BLACK EPOXY CONTRAST TURNPIKE, 6"       |                             |                             |

0190 748632               11247.000  LF   |       1.25000       14058.75|       1.15000       12934.05|       1.50000       16870.50

  BLACK EPOXY CONTRAST TURNPIKE, 8"       |                             |                             |

0200 748633               70000.000  LF   |       1.85000      129500.00|       1.20000       84000.00|       1.75000      122500.00

  BLACK EPOXY CONTRAST TURNPIKE, 10"      |                             |                             |

0210 748634                8768.000  LF   |       2.25000       19728.00|       1.40000       12275.20|       2.00000       17536.00

  BLACK EPOXY CONTRAST TURNPIKE, 12"      |                             |                             |

0220 748635                7586.000  LF   |       2.65000       20102.90|       1.50000       11379.00|       2.25000       17068.50

  BLACK EPOXY CONTRAST TURNPIKE, 16"      |                             |                             |

0230 748636              337875.000  LF   |       0.30000      101362.50|       0.37000      125013.75|       0.35000      118256.25

  REMOVAL OF 4" LINE                      |                             |                             |

0240 748637              217365.000  LF   |       0.55000      119550.75|       0.45000       97814.25|       0.50000      108682.50

  REMOVAL OF 6" LINE                      |                             |                             |

0250 748638               91230.000  LF   |       0.90000       82107.00|       0.50000       45615.00|       0.75000       68422.50

  REMOVAL OF 8" LINE                      |                             |                             |

0260 748639               23284.000  LF   |       1.20000       27940.80|       0.75000       17463.00|       1.50000       34926.00

  REMOVAL OF 12" LINE                     |                             |                             |



                                               DELAWARE DEPARTMENT OF TRANSPORTATION                               DATE : 09/02/08

                                                                                                                   PAGE : 003 -3

                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : EPOXY PAVEMENT MARKINGS DISTRICT I

     CALL ORDER   : 003                     CONTRACT ID : 29-083-01.01                 COUNTIES : NEW CASTLE

     LETTING DATE : 07/29/08                DISTRICT    : M8

          SET-ASIDE :

====================================================================================================================================

                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |ZONE STRIPING INC            |TRAFFIC LINES INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0270 748640               39764.000  LF   |       1.00000       39764.00|       0.44000       17496.16|       1.00000       39764.00

  REMOVAL OF 6" LINE TURNPIKE             |                             |                             |

0280 748641               20400.000  LF   |       1.25000       25500.00|       0.64000       13056.00|       1.25000       25500.00

  REMOVAL OF 8" LINE TURNPIKE             |                             |                             |

0290 748642               22327.000  LF   |       1.75000       39072.25|       1.00000       22327.00|       1.75000       39072.25

  REMOVAL OF 12" LINE TURNPIKE            |                             |                             |

0300 748643                 300.000  EACH |      45.00000       13500.00|      26.95000        8085.00|      55.00000       16500.00

  RAISED PAVEMENT MARKER, WHITE/RED ON    |                             |                             |

  ASPHALT                                 |                             |                             |

0310 748644                 100.000  EACH |      45.00000        4500.00|      26.95000        2695.00|      55.00000        5500.00

  RAISED PAVEMENT MARKER, YELLOW/RED      |                             |                             |

0320 748645                 500.000  EACH |      45.00000       22500.00|      26.95000       13475.00|      55.00000       27500.00

  RAISED PAVEMENT MARKER, YELLOW/YELLOW   |                             |                             |

0330 748646                 200.000  EACH |      45.00000        9000.00|      35.00000        7000.00|      65.00000       13000.00

  RAISED PAVEMENT MARKER,                 |                             |                             |

  INTERSTATE/EXPRESSWAYS, WHITE/RED ON    |                             |                             |

  ASPHALT                                 |                             |                             |

0340 748647                 200.000  EACH |      45.00000        9000.00|      35.00000        7000.00|      65.00000       13000.00

  RAISED PAVEMENT MARKER,                 |                             |                             |

  INTERSTATE/EXPRESSWAY, YELLOW/RED       |                             |                             |

0350 748648                 200.000  EACH |      50.00000       10000.00|      40.00000        8000.00|     150.00000       30000.00

  RAISED PAVEMENT MARKER,                 |                             |                             |

  INTERSTATE/EXPRESSWAY, WHITE/RED ON     |                             |                             |

  CONCRETE                                |                             |                             |

0360 748649                 200.000  EACH |      50.00000       10000.00|      35.00000        7000.00|     130.00000       26000.00

  RAISED PAVEMENT MARKER, WHITE/RED ON    |                             |                             |

  CONCRETE                                |                             |                             |

0370 748650                 100.000  EACH |      50.00000        5000.00|      40.00000        4000.00|     150.00000       15000.00

  RAISED PAVEMENT MARKER,                 |                             |                             |

  INTERSTATE/EXPRESSWAY,YELLOW/RED ON     |                             |                             |

  CONCRETE                                |                             |                             |

0380 748651                 200.000  EACH |      45.00000        9000.00|      40.00000        8000.00|     130.00000       26000.00

  RAISED PAVEMENT MARKER, YELLOW/YELLOW   |                             |                             |

  ON CONCRETE                             |                             |                             |

     SECTION TOTALS                       |           $     2,999,753.81|           $     2,129,336.53|           $     2,891,790.91

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

     CONTRACT TOTALS                      |           $     2,999,753.81|           $     2,129,336.53|           $     2,891,790.91

====================================================================================================================================

     DBE GOALS                             |                 0         %|                  0         %|                  0         %

====================================================================================================================================
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : EPOXY PAVEMENT MARKINGS DISTRICT I

     CALL ORDER   : 003                     CONTRACT ID : 29-083-01.01                 COUNTIES : NEW CASTLE

     LETTING DATE : 07/29/08                DISTRICT    : M8

          SET-ASIDE :

====================================================================================================================================

                                          |(   3  )                     |(   4   )                    |(      )

                                          |ACCENT STRIPE INC            |DENVILLE LINE PAINTING INC   |

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

SECTION 0001   CATEGORY 1

                                          |                             |                             |

0010 748614              429002.000  LF   |       0.38000      163020.76|       0.65000      278851.30|

  WHITE EPOXY CENTERLINE, 4"              |                             |                             |

0020 748615              475910.000  LF   |       0.38000      180845.80|       0.65000      309341.50|

  YELLOW EPOXY CENTERLINE, 4"             |                             |                             |

0030 748616              461173.000  LF   |       0.38000      175245.74|       0.65000      299762.45|

  WHITE EPOXY EDGELINE, 4"                |                             |                             |

0040 748617              354606.000  LF   |       0.38000      134750.28|       0.65000      230493.90|

  YELLOW EPOXY EDGELINE, 4"               |                             |                             |

0050 748618              264354.000  LF   |       0.51000      134820.54|       0.98000      259066.92|

  WHITE EPOXY CENTERLINE, 6"              |                             |                             |

0060 748619              232651.000  LF   |       0.51000      118652.01|       0.98000      227997.98|

  WHITE EPOXY EDGELINE, 6"                |                             |                             |

0070 748620              228976.000  LF   |       0.51000      116777.76|       0.98000      224396.48|

  YELLOW EPOXY EDGELINE, 6"               |                             |                             |

0080 748621               14850.000  LF   |       0.80000       11880.00|       1.30000       19305.00|

  WHITE EPOXY GORE LINE, 8"               |                             |                             |

0090 748622               18800.000  LF   |       2.00000       37600.00|       1.95000       36660.00|

  WHITE EPOXY GORE LINE, 12"              |                             |                             |

0100 748623              149765.000  LF   |       0.80000      119812.00|       1.10000      164741.50|

  WHITE EPOXY CENTERLINE TURNPIKE, 6"     |                             |                             |

0110 748624              441500.000  LF   |       0.65000      286975.00|       1.10000      485650.00|

  WHITE EPOXY EDGELINE TURNPIKE, 6"       |                             |                             |

0120 748625              410000.000  LF   |       0.65000      266500.00|       1.10000      451000.00|

  YELLOW EPOXY EDGELINE TURNPIKE, 6"      |                             |                             |

0130 748626               68000.000  LF   |       1.00000       68000.00|       2.20000      149600.00|

  WHITE EPOXY GORE LINE TURNPIKE, 12"     |                             |                             |

0140 748627               52340.000  LF   |       1.19000       62284.60|       1.25000       65425.00|

  BLACK EPOXY CONTRAST, 4"                |                             |                             |

0150 748628               34920.000  LF   |       1.80000       62856.00|       1.88000       65649.60|

  BLACK EPOXY CONTRAST, 6"                |                             |                             |

0160 748629               23987.000  LF   |       2.40000       57568.80|       2.50000       59967.50|

  BLACK EPOXY CONTRAST, 8"                |                             |                             |

0170 748630               11000.000  LF   |       1.20000       13200.00|       1.25000       13750.00|

  BLACK EPOXY CONTRAST TURNPIKE, 4"       |                             |                             |

0180 748631               34793.000  LF   |       1.80000       62627.40|       1.88000       65410.84|

  BLACK EPOXY CONTRAST TURNPIKE, 6"       |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : EPOXY PAVEMENT MARKINGS DISTRICT I

     CALL ORDER   : 003                     CONTRACT ID : 29-083-01.01                 COUNTIES : NEW CASTLE

     LETTING DATE : 07/29/08                DISTRICT    : M8

          SET-ASIDE :

====================================================================================================================================

                                          |(   3  )                     |(   4   )                    |(      )

                                          |ACCENT STRIPE INC            |DENVILLE LINE PAINTING INC   |

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0190 748632               11247.000  LF   |       2.40000       26992.80|       2.50000       28117.50|

  BLACK EPOXY CONTRAST TURNPIKE, 8"       |                             |                             |

0200 748633               70000.000  LF   |       3.00000      210000.00|       3.00000      210000.00|

  BLACK EPOXY CONTRAST TURNPIKE, 10"      |                             |                             |

0210 748634                8768.000  LF   |       3.50000       30688.00|       3.75000       32880.00|

  BLACK EPOXY CONTRAST TURNPIKE, 12"      |                             |                             |

0220 748635                7586.000  LF   |       4.00000       30344.00|       5.00000       37930.00|

  BLACK EPOXY CONTRAST TURNPIKE, 16"      |                             |                             |

0230 748636              337875.000  LF   |       0.39000      131771.25|       0.65000      219618.75|

  REMOVAL OF 4" LINE                      |                             |                             |

0240 748637              217365.000  LF   |       0.52000      113029.80|       0.98000      213017.70|

  REMOVAL OF 6" LINE                      |                             |                             |

0250 748638               91230.000  LF   |       0.80000       72984.00|       1.30000      118599.00|

  REMOVAL OF 8" LINE                      |                             |                             |

0260 748639               23284.000  LF   |       1.20000       27940.80|       1.95000       45403.80|

  REMOVAL OF 12" LINE                     |                             |                             |

0270 748640               39764.000  LF   |       1.20000       47716.80|       1.00000       39764.00|

  REMOVAL OF 6" LINE TURNPIKE             |                             |                             |

0280 748641               20400.000  LF   |       1.40000       28560.00|       1.50000       30600.00|

  REMOVAL OF 8" LINE TURNPIKE             |                             |                             |

0290 748642               22327.000  LF   |       1.75000       39072.25|       2.00000       44654.00|

  REMOVAL OF 12" LINE TURNPIKE            |                             |                             |

0300 748643                 300.000  EACH |      60.00000       18000.00|     100.00000       30000.00|

  RAISED PAVEMENT MARKER, WHITE/RED ON    |                             |                             |

  ASPHALT                                 |                             |                             |

0310 748644                 100.000  EACH |      60.00000        6000.00|     100.00000       10000.00|

  RAISED PAVEMENT MARKER, YELLOW/RED      |                             |                             |

0320 748645                 500.000  EACH |      60.00000       30000.00|     100.00000       50000.00|

  RAISED PAVEMENT MARKER, YELLOW/YELLOW   |                             |                             |

0330 748646                 200.000  EACH |      60.00000       12000.00|     125.00000       25000.00|

  RAISED PAVEMENT MARKER,                 |                             |                             |

  INTERSTATE/EXPRESSWAYS, WHITE/RED ON    |                             |                             |

  ASPHALT                                 |                             |                             |

0340 748647                 200.000  EACH |      60.00000       12000.00|     125.00000       25000.00|

  RAISED PAVEMENT MARKER,                 |                             |                             |

  INTERSTATE/EXPRESSWAY, YELLOW/RED       |                             |                             |

0350 748648                 200.000  EACH |      60.00000       12000.00|     150.00000       30000.00|

  RAISED PAVEMENT MARKER,                 |                             |                             |

  INTERSTATE/EXPRESSWAY, WHITE/RED ON     |                             |                             |

  CONCRETE                                |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : EPOXY PAVEMENT MARKINGS DISTRICT I

     CALL ORDER   : 003                     CONTRACT ID : 29-083-01.01                 COUNTIES : NEW CASTLE

     LETTING DATE : 07/29/08                DISTRICT    : M8

          SET-ASIDE :

====================================================================================================================================

                                          |(   3  )                     |(   4   )                    |(      )

                                          |ACCENT STRIPE INC            |DENVILLE LINE PAINTING INC   |

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0360 748649                 200.000  EACH |      60.00000       12000.00|     150.00000       30000.00|

  RAISED PAVEMENT MARKER, WHITE/RED ON    |                             |                             |

  CONCRETE                                |                             |                             |

0370 748650                 100.000  EACH |      60.00000        6000.00|     200.00000       20000.00|

  RAISED PAVEMENT MARKER,                 |                             |                             |

  INTERSTATE/EXPRESSWAY,YELLOW/RED ON     |                             |                             |

  CONCRETE                                |                             |                             |

0380 748651                 200.000  EACH |      60.00000       12000.00|     200.00000       40000.00|

  RAISED PAVEMENT MARKER, YELLOW/YELLOW   |                             |                             |

  ON CONCRETE                             |                             |                             |

     SECTION TOTALS                       |           $     2,952,516.39|           $     4,687,654.72|           $

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

     CONTRACT TOTALS                      |           $     2,952,516.39|           $     4,687,654.72|           $

====================================================================================================================================

     DBE GOALS                             |                 0         %|                  0         %|                            %

====================================================================================================================================


